
ANNEX A: Excerpts from the Terms of Reference for an EITI 
Scoping Study in Zambia 

Introduction 

Details of the government’s interest in EITI and background on the extractive resources 
and industries of the country. 

Deliverables 

The consultant / organization responsible for carrying out the scoping study will produce 
the following deliverables: 

1. A brief summary of the extractive resources and industries of the country. 

2. Details of what kinds of payments are made by those companies to which levels 
(that is, national and sub-national) and agencies of government, and how the level 
of payment is determined. 

3. What process exists for the auditing of companies and of government agencies? 

4. What requirements, if any, already exist for the disclosure of payment and / or 
revenue data by companies and government agencies? 

5. Details of any barriers to the disclosure, audit, or reconciliation of payment and 
revenue data, in particular whether there are any confidentiality provisions in 
extractive industry contracts or in the tax and revenue laws. 

6. A summary of all the stakeholders who would likely need to be involved in 
implementation of the EITI.   

7. Details of what benefits stakeholders believe would be delivered by an EITI 
process. 

8. Details of any key issues which stakeholders believe will need to be addressed in 
order for EITI to be successfully implemented. 

9. An assessment of the resources which would be required to implement the 
Initiative, as well as potential sources of such resources. 

10. Details of any information which the scoping study was unable to access to help 
inform its findings. 

11. A summary of what benefits would be gained from EITI implementation, and 
whether those benefits are perceived by stakeholders as being significant enough 
to make EITI implementation worthwhile. 



12. If the scoping study does think that EITI implementation would be useful, then it 
should make recommendations as to how the process could be started and who 
should be involved in it. 

Milestones and timing 

[States which elements of the scoping study will be delivered and by when] 

Management arrangements 

States to whom the scoping study consultant is responsible.   

States who is funding the scoping study.  

 


